





Infrastructure ;  Engineering m Planning m Construction 701 Xenia Avenue South

AR
& Associates, Ine. Suite 300

Minneapolis, MN 55416
Tel: 763 541-4800
Fax: 763 541-1700

May 12, 2014

Mr. Chad Millner, PE
Director of Engineering
City of Edina

7450 Metro Boulevard
Edina, MN 55439

Re:  Valley View Road Improvements
Proposal for Engineering Services
Preliminary Design Services
City of Edina, MN

Dear Mr. Millner:

WSB & Associates, Inc. (WSB) is pleased to submit the attached proposal for the Preliminary
Design Engineering Services for improvements on Valley View Road from McCauley Trail to
1000’ North of Braemar Boulevard. Our proposal includes a scope of services with estimated
cost to complete those services and an anticipated schedule.

This project involves the reconstruction of approximately 1,800 feet of Valley View Road. The
existing roadway consists of a two-lane rural section. The section includes two hairpin curves
that do not meet State Aid standards. Since the roadway is on the State Aid system and the City
wishes to utilize State Aid funds for the project, it is anticipated that variances may need to be
requested for meeting a lower design speed. WSB will evaluate alternatives, some of which may
not require variances.

Roadway improvements will include reconstructing the roadway, replacement of existing
bituminous pavement, potential installation of bike lanes in both directions, sidewalk
construction and drainage improvements. Utility systems, including sanitary sewer, watermain,
and storm sewer will need to be evaluated to determine rehabilitation or repair methods needed.

Our project team will be led by Mr. Chuck Rickart, P.E., P.T.O.E. He will serve as project
manager and coordinate all activities with the City. Mr. Rickart will be assisted by Mr Andrew
Plowman P.E. who has recently provided design and construction engineering services for the
City on the Tracy Avenue project, France Avenue project and the Hazelton Road projects. Mr.
Rickart and Mr. Plowman will be assisted by an experienced staff of engineers and technicians.
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WSB welcomes this opportunity to continue to work with the City of Edina. WSB commits
itself to deliver the City of Edina a quality of services that is consistent with your expectations
and WSB’s reputation.

Please contact me at 763-287-7183 if you have any questions regarding these proposals.
Sincerely,

WSB & ASSOCIATES, INC.

AT Mot

Charles T. Rickart, PE, PTOE

Principal/Project Manager

Attachments




Valley View Road Improvements
McCauley Trail to 1000’ N. of Braemar Boulevard
Preliminary Design

Engineering Services
SCOPE OF WORK

Task 1 —Project Management

This task includes planning and coordination of all work tasks, establishing and monitoring of
budgets, communication with City Staff, and periodic meetings with staff on the project status.

Task 2 — Data Collection / Base Mapping

The City has already collected most of the survey base mapping for the corridor, and provided
that information to WSB. WSB will compile all the data and request additional topographic
survey from the City. WSB will complete the final base mapping from the survey provided by
the City. WSB will complete a Gopher State One call to identify the private utilities in the
corridor, and put the location of the private utilities in the base map which will be established on
the maps provided by the private utility companies.

The City will televise the existing sanitary sewer and investigate potential breaks in the existing
water main system, and provide that data to WSB to determine if full replacement or other
rehabilitation activities shall be the solution.

Task 3 - Public Involvement/Meetings

We understand the importance and the City’s methods of involving the public and will assist
City staff with the preparation of meeting notices, questionnaires/surveys, and power point
presentations, as well as assistance with conducting presentations for various public meetings.
The following meetings are assumed:

Open House/Neighborhood Meetings (2)
Edina Transportation Commission Meeting (1)
Public Hearing (1)

City Council Meeting (1)

Miscellaneous Meetings (1)

Task 4 - Preliminary Engineering Services

Valley View Road is a State Aid Street, and as such the design will be required to meet State Aid
standards in order to be eligible for state aid funding (unless a variance is granted). Two existing
curves throughout this corridor do not appear to meet State Aid standards. WSB will analyze
alternatives or suggest application for a State Aid variance.

The importance of pedestrian accommodations to residents and the fact that Valley View Road is
a primary bike route are two factors that will be factored into the proposed design of the roadway
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typical section. For instance, it is assumed a sidewalk will be included in the design. WSB will
analyze what side of the street may be the most feasible and ramifications of either design. As
part of the analysis, WSB will consider the remaining corridor to Gleason Road. A sidewalk
begins on both sides of the roadway on Valley View Road starting at Gleason Road and
extending to the east. Although the extent of the project may not extend that far whatever design
configuration is chosen shall fit with a future project.

There is currently a known flooding issue on Sally Lane, north of Valley View Road.
Preliminary analysis has been performed by Barr Engineering. WSB will use this information
and recommend to the City the best way to incorporate that into the Valley View Road project.

In addition to the items listed above, WSB will also perform the following tasks:

Field evaluation of pavement, curb, and sidewalk conditions with City staff

Field drainage evaluation

Preliminary roadway typical section for each alternative

Preliminary roadway alignment, profile, and cross sections

Identify sanitary sewer and watermain improvements/coordinate with City Staff

Preliminary storm drainage design in accordance with State Aid and Nine Mile Creek

Watershed District requirements

Consideration of existing box culvert below Valley View Road

¢ Evaluate on-street bicycle guidelines based on City of Edina’s Comprehensive Bicycle
Transportation Plan and State Aid guidelines

e Meetings with City staff to review preliminary design findings

o Identify permitting requirements of the Nine Mile Creek Watershed District for storm
water treatment and rate control

e Coordination with MnDOT State Aid regarding possible variance and alternatives

¢ Pavement design based on soil borings and geotechnical report provided by City-hired
geotechnical firm.

e Preliminary project cost estimates for each alternative

WSB will provide an extra cost to apply for and assist in the presentation if a variance is
determined to be needed.

Task 5 — Preliminary Engineering Report

A preliminary engineering report will be prepared based on the preliminary design of the
proposed improvements. The report will include discussion of the existing and proposed
conditions for the street and utility work shall include the following items:

Project location maps and typical sections

Project photos

Alternatives Analysis

Preliminary cost estimates

Identify funding sources

Preliminary assessment roll and map based on City’s current assessment policy
Project schedule
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Summary of resident feedback from informational meeting and survey results

Proposed/Recommended Improvements

Task 6 — Agency / Utility Coordination

Up to four (4) coordination meetings will held with impacted agencies, utilities and property

owners along the corridor during preliminary design. These will include, but are not limited to:

MnDOT State Aid

Nine Mile Creek Watershed District

Property Owners
Private Utilities

ESTIMATED COST

The table below shows WSB’s estimate of the cost for the preparation of the Preliminary Design.
The estimated cost is $22,479. This includes WSB’s labor at our standard hourly billing rates.

WSB will bill the City for the actual hours worked up to the maximum of $23,000.

Tasks Project Cost

Task 1 — Project Management $2,500
Task 2 — Data Collection $1,000
Task 3 — Public Involvement $4,500
Task 4 — Preliminary Engineering $9,500
Task 5 — Preliminary Engineering

Report $3,500
Task 6 — Agency/Utility Coordination $2,000

Total Cost $23,000
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SCHEDULE

City APProves PropOSal......ccivucievieceiiesiniinieesreriestereee et evsss e steressesesersrsesessenenas May 20, 2014
SUrvey/Base MAPPING .....covveeriruerieerinrereieninisinsesesereseresesresessssssssssssessssssesssssasssessssnns June 15, 2014
Draft Preliminary Engineering Report to City for ReVIieW.......ocovevvvieevcnvenrennnen, August 14,2014
Edina Transportation Commission Meeting .........covvcvrvrirrerereesrermineesrereseeseenesenns August 21,2014
*Variance Request SUDMIttal......cccocevvrieeirnieiiiriinisiinise e enas September 1, 2014
*Variance Committee MeEeting .....cc.oovvvevererririeeriniieininesiernerenreeseseeresnnens September 25, 2014
Council Accepts Preliminary Engineering Report/Sets Public Hearing Date ............ October, 2014
Conduct Public Hearing/Authorize Preparation of Plans/Specs.....c.ccvvevrvervennn. November, 2014
*If needed
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